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RAJASTHAN RENEWABLE ENERGY CORPORATION LIMITED 
(Government of Rajasthan Undertaking) 

 

Tender Document 
 

for 

 

Preparation of  

Detail Project Reports (DPR)  

For Electrification of Remote Unelectrified Hamlets having Population 

less than 100 through Solar Photovoltaic (SPV) Home Lighting Systems 

 

in 
 

RAJASTHAN 
 

Under Remote Village Electrification (RVE) Programme of the 

Ministry of New & Renewable Energy (MNRE)  

Govt. of India 
 

Tender Notice No. TN-13/RREC/RVE / 2011-12 

Issued to: M/S  _______________________________________ 
 

   
Issued on:         _______________________________________ 

Tender Fee Details:   Cash Receipt No.__________ dated ___________ 
(Rs. 1000/-) 

 DD No.____________ Bank_________________ 

 

To be submitted by 14: 00 hours 6
th

 March, 2012 and to be opened   at 16:00 hours on the 

same day  
 

Tender Fee Amounting: Rs. 1000/- 

 

E-166, Yudhisthir Marg, C-Scheme, Jaipur 

Tel: 2225859 / 2223556 / 2221650 Fax: 0141- 2226028  

Email: RRECL_jai@yahoo.co.in 
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(A)  TECHNICAL TERMS & CONDITIONS 
 

1. INTRODUCTION 

  
As per National Electricity Policy, 2005 of Govt. of India, minimum of 1 

kWh/household/day of availability of electricity should be created to cover all the 

households. Further, as per Govt. of India policy and prescribed norms all the 

unelectrified census villages and their hamlets located in isolated places, where gird 

connectivity is either not possible or not cost effective and not covered under Rajiv 

Gandhi Grameen Vidyutikaran Yojana are eligible to be covered under Remote Village 

Electrification (RVE) programme of the MNRE. As RREC has electrified all the villages 

and hamlets having population more than 100, it is now proposed to electrify hamlets 

having population less than 100. 

     
2. DISTRICT WISE NUMBER OF HAMLETS 

 

District wise numbers of hamlets to be covered for DPR preparation are as follows:-  

 

ABSTRACT OF NUMBER OF HAMLETS HAVING POPULATION LESS THAN 100 
 

S.No. Districts No. of hamlets 

1. BUNDI 100 

2. CHITTORGARH 100 
3. DHOLPUR 100 
4. DUNGARPUR 100 
5. NAGAUR 100 
6. PALI 100 
7. RAJSAMAND 100 
8. SAWAI-MADHOPUR 100 
9. SIROHI 100 
10. TONK 100 
11. UDAIPUR 100 
12. JHALAWAR 100 
13. JALORE 100 
14. BARAN 100 
15. BHARATPUR 100 
16. KOTA 100 
17. BHILWARA 100 
18. JHUNJHUNU 100 
19. AJMER 100 
20. ALWAR 100 
 TOTAL 2000 

 

3. GENERAL TERMS & CONDITIONS 
 

(i) Detail project report of the proposed hamlets will be prepared by the Bidder.  
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(ii) The DPR is to be furnished in the prescribed format of the MNRE, enclosed as 

Annexure-A.  

(iii) To study feasibility of proposed plants/ systems whether it should be centralize or 

decentralize would be part of the project. 

(iv) Isolation status of the hamlets and distance among the houses should be taken care 

for recommending electrification plan. 

(v) Consultant would have to taken care of demographic status of the hamlets. 

(vi) Apart from households, other sectors ie. Commercial establishments, education 

centers, worship places, community centers, agriculture, cottage industries etc. 

available at the study area, will have to be taken care for demand and proposed 

supply of the electricity.  

(vii) For estimating electrical demand all the required activities should be taken care 

along with domestic lighting.  

(viii) Estimation of cost of the project along with cost share, subsidy, revenue generation 

and project management options would be part of the project.  Before 

recommending the plan, consultant should assess its practicality. A theoretical plan, 

prepared without convincing base would not be accepted.      

(ix) RRECL reserves the right to distribute the order/place the order on more than one 

Bidder. 

(x) Work may be allotted to different tender as per the decision made by the RRECL. 

(xi) The offer along with supporting documents to be submitted in a sealed envelope 

addressed to CMD, RRECL by designation, not by name. The envelope should be 

super scribed “OFFER FOR PREPARAING DPR FOR  

REMOTE HAMLETS UNDER RVE PROGRAMME BASED ON MNRE 

GOVT. OF INDIA 

 

(xii) Any offer received after the deadline for submission of offers shall be rejected. 

 

(xiii) All the pages of tender documents, bids, supporting documents etc. shall be duly 

signed by the authorized signatory and company seal should be affixed on each 

page. Any part of the tender which is not specifically signed by the authorized 
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signatory and not affixed with company seal shall not be considered for the purpose 

of evaluation. 

 

(xiv) The CMD RRECL has the right of rejecting all or any of the bids without assigning 

reason thereof. 

 

(xv) The prices quoted should be @ per hamlets along with total project cost. If the no. of 

hamlets is reduced on any account, the amount will be deducted from the work order / 

bill suitably. 

 
 

4. SCOPE OF WORK:- 

 

 The Scope of work includes the following:- 

 

(i) Extensive visits to hamlets to collect data for preparation of DPR in the 

prescribed format of MNRE, in consultation with the concerned Project Officer 

of RRECL. Five hard copies along with one soft copy of DPR will be furnished.  

 

(ii) Obtain following certificates from the concerned authorities, in consultation with 

the RRECL’s Project Officer:- 

 

(a) A certificate from the local revenue authorities i.e. Tehsildar that the 

hamlet is in permanent existence and certifying its total population, 

number of total households showing number of SC/ST households, 

number of BPL households if any, and the census code of the parent 

electrified village. 

  

(b) A certificate from the implementing agency that the hamlet is unelectrified 

and is not being taken up for electrification under State/Central 

programmes in near future.  

 

RRECL will however facilitate the Bidder in obtaining these certificates from the 

concerned authorities.  

 

5.  PAST EXPERIENCE  

 

It is desirable that the Agency should have carried out similar work during any one of the 

last 5 years. 
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6. FINANCIAL CAPABILITY  

 

• The agency will furnish their Balance Sheets for the year 2008-09 and 2009-10 and 

2010-11 duly attested by C.A. to assess their financial capability.  
 

• The Agency should be financially capable to carry out the desired work of DPR 

preparation in remote un-electrified villages/ hamlets. 

(I) Payment::-  

 
Bidder will furnish the bill in duplicate at RRECL's Jaipur office duly verified by the 

concerned Project Officer of RRECL along with invoice & the payment will be released 

after verification of the same as soon as possible, as per the provisions of GF&AR of 

GoR / RRECL directions. No extra cost will be paid if any expenditure incurred for 

verification. In case of dispute, suitably amount shall be with held and will be paid as per 

settlement of dispute. 

 

(II) Earnest Money Deposit / Security Deposit:-  
  

Bidder shall furnish EMD of Rs. 8,000/- in the shape of DD, with their offer, failing 

which their offer will be rejected out rightly. The DD should be in favour of CMD, 

RRECL, and payable at Jaipur. 
 

EMD of unsuccessful tender shall be returned after award of the contract /order. No 

interest will be paid on the EMD/ S.D.. EMD of successful bidders will be adjusted on as 

security till the successfully completion of the work order. 

 

(III) S.D. @ 5% of value of work order will have to be deposited or equivalent to EMD 

whichever is higher. 

 

 

(IV) Completion Time:-  
 

The project should be completed within three months from the date of order. 

 
(V) Delay in Completion i.e. Liquidated Damage:- 

 
Delay in delivery will attract liquidated damages as follows:- 

  
(a) Delay upto one fourth period of the prescribed delivery period - 2.5% of the total 

amount.  

 

(b) Delay exceeding one fourth but not exceeding half of the prescribed delivery 
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period - 5%  

 

(c) Delay exceeding half but not exceeding three fourth of the prescribed delivery 

period - 7.5%  

 

(d) Delay exceeding three fourth but not exceeding the period equal to the 

prescribed delivery period - 10%. 

(i) Fraction of a day in reckoning the period of delay in supply shall be eliminated if 

it is less than half a day. 
 

(ii) The maximum amount of agreed liquidated damages shall be 10%. 

 

(iii) If the supplier requires an extension of time in completion of contractual supply 

on account of occurrence of any hindrance, he shall apply in writing to the 

purchasing authority which has placed the order for the same immediately on 

occurrence of the hindrance but not after the stipulated date of completion of 

supply.  
 

(iv) Delivery period may be extended with or without liquidated damages if the delay 

in supply of goods is on account of hindrances beyond the control of the tenderer. 

 

7. Income-Tax Returns:-   

 

The Agency must furnish copy of his I.T. Returns & PAN Card. 

 

8. Agreement:-  An agreement will have to be made by successful bidder as per norms 

GF&AR within next 7 days of award of work. The successful bidder will produce 

agreement an non-judicial stamp paper of appropriate value on receipt of work order. 

 

9. Dispute Settlement:-  

 

In case of any dispute, decision of CMD, RRECL will be final and binding to the bidder. 
 
10. Validity: -  
 

Tender shall be valid for a period of six months from the date of opening of tender. 

 
11. Rules for Contract:- 
  

All relevant provisions of GF&AR & or purchase rules of Govt. of Rajasthan will be 

applicable in this case. 

 

 

Authorised signature & Designation 
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(B)   PRICE - SCHEDULE FOR DPR PREPARATION 

 
Description of work  
 

To prepare Detail Project Reports (DPR) for electrification of the remote unelectrified 

Hamlets having population less than 100 through SPV Lighting Systems as per 

prescribed Format of the MNRE (DPR to be furnished in 3 Hard copies, along with a 

soft copy thereof):- 

S.No. Districts No. of 

hamlets  

Cost of preparation 

of DPR per hamlet 

(Rs.) 

Total cost of 

preparation 

of DPR (Rs.) 

1. BUNDI 100   

2. CHITTORGARH 100   

3. DHOLPUR 100   

4. DUNGARPUR 100   

5. NAGAUR 100   

6. PALI 100   

7. RAJSAMAND 100   

8. SAWAI-MADHOPUR 100   

9. SIROHI 100   

10. TONK 100   

11. UDAIPUR 100   

12. JHALAWAR 100   

13. JALORE 100   

14. BARAN 100   

15. BHARATPUR 100   

16. KOTA 100   

17. BHILWARA 100   

18. JHUNJHUNU 100   

19. AJMER 100   

20. ALWAR 100   

 TOTAL 2000   

 

Total Amount: Rs.--------------------- 

 

Amount in Words: (Rs.----------------------------) 

 

• The above prices are inclusive of all taxes & duties.  

• The total number of hamlets having population less than 100 to be covered is 

2000.  

• RRECL is at liberty to change the number of hamlets. 

• The rates will be compared district wise and the bidder shall be selected for each 

district on the basis of lowest rates. However, RRECL will be at liberty to award 

work in a district to more than one bidder and more than one districts to a single 

bidder based on the capability of the bidder.   

 

 

Signature of Agency with seal 
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ANNEXURE -A 

 

FORMAT FOR PROJECT REPORT FOR REMOTE VILLAGE 

ELECTRIFICATION PROJECTS 

 

A. GENERAL 

 

1.  Name & Full Address of the state notified Nodal Deptt. /Agency 

 

2.  Name & Full Address of the Implementing Agency 

(if other than State Nodal Deptt./Agency) 

 

3.  Name, Designation and Address (including telephone no./fax no.) of the 

authorized signatory. 

 

4.  Name, Designation & Full Address of district / village level officials involved 

 

B.  VILLAGE/HAMLET DETAILS 

 

5.  Whether the proposal is for village or hamlet? 

 

6.  If it is for hamlet, its name? 

 

7.  Name of the Village, Block & District(enclose village location map, if available) 

 

8.  Village census code 

 

9.  Is it classified as a tribal village? If yes, pl. indicate the name of the classifying 

Agency 

 

10.  Latitude & Longitude if available 

 

11.  Distance from nearest road-head (name of the nearest roadside village) 

 

12.  Distance from nearest rail-head (name of the nearest railway station) 

 

13.  Distance from block headquarters 

 

14.  Distance from electrical sub-station / 11 KV line (also name the location of the 

nearest grid sub-station) 

 

15.  Number of hamlets along with their names. Pl. also identify the dalit bastis. 

 

16. Total population (including those of the hamlets, in case proposal is for 

electrification of unelectrified village). The population may be given hamlet wise. 

Pl. indicate the details of Dalit bastis separately. 
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17.  Total no. of households, hamlet wise, and also indicate the number of households 

proposed to be provided with electrification. 

 

18. Names of beneficiaries, including commercial establishments, shops, etc. Also 

give classification of beneficiaries in terms of BPL, general and SC/ST categories 

(enclose a separate annexure) 

 

19. Details of community buildings (places of worship, health centre, school, 

panchayat office, etc.) proposed to be covered. 

 

20.  Details of small and cottage industries (name, activity, owner, number of persons 

employed, etc.) 

 

21.  Main occupation in the village 

 

23.  If agriculture, name the main crops 

 

C.  TECHNICAL 

 

24.  Details of renewable energy resource availability 

•  Solar - estimated average annual insolation and clear sunny days in year 

•  Biomass - type of biomass, source, quantity (tonnes/year) 

•  SHP -water source (canal, run-of-river), distance from village, head (m), 

discharge (cumecs) 

 

25.  Estimated Electrical Demand 

 

(a) Household loads (estimate of no.of light points, fans, TV, etc. household-wise) 

(b) Commercial loads (estimate of no.of light points, fans, TV, etc. establishment-

wise) 

(c) Electrical loads for cottage industries 

(d) Load for community buildings 

(e) Load for irrigation/agriculture operations 

(f) Drinking water pumping loads 

(g) Requirement of street lights 

 

26.  Load profile, hours of operation separately for lights, fans, TV, pumps, etc. 

 

27.  Technology option proposed to be deployed 

 

28.  Justification for using this particular option 

 

29.  Capacity and details of proposed system configuration (enclose layout) 
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D.  COST 

 

30.  Estimated project cost with break-up into major components 

 

31.  Means of financing – CFA, State share, other sources 

 

32.  Revenue generation – user charges, upfront and / or annual / monthly payments 

 

 

E.  IMPLEMENTATION 

 

33.  Mode of implémentation 

 

34.  Implementation schedule 

 

35.  Operation & Maintenance arrangements – Warranty, AMC (scope and tenure) 

 

36.  Long term sustainability plan 

 

37.  Monitoring arrangements 

 

38.  Role of local community in planning, implementation and management, 

including revenue management 

 

39.  Any other information 

 

 

Name & Signature with seal of the  

Date: Authorized Signatory from the Implementing Agency 

 

Place: 

 

 

Note: In case the schedule is signed by a person other than the head of the agency, an 

authorization letter from the competent authority should be enclosed. 
 

 


